
ORDER FOR SUPPLIES OR SERVICES I PAGE OF PAGES 

IMPORTANT: Mark all packages and papers with contract and/or order numbers. I 1 I 8 

1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO: 
EP-S8-13-02 

08/06/2015 a. NAME OF CONSIGNEE 

111111111111111111111111111111111111111111111 
3. ORDER NO. 14. REQUISITION/REFERENCE NO. 

0080 
u.s. EPA Region 8 1719944 

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS 
Region 8 1595 Wynkoop St 

us Environmental Protection Agency 
1595 Wynkoop St 
Denver co 80202-1129 

c. CITY I d. STATE I: e. ZIP CODE 
Denver co 80202 

7. TO: DENNIS GREANEY f. SHIP VIA 

a. NAME OF CONTRACTOR 

ENVIRONMENTAL RESTORATION, LLC 8. TYPE OF ORDER 

b. COMPANY NAME D a. PURCHASE [)(] b. DELIVERY 

c. STREET ADDRESS REFERENCE YOUR: 
1666 FABICK DRIVE Except for billing instructions on the 

6362277477 
reverse, this delivery order is subject 
to instructions contained on this side 
only of this form and is issued 

Please furnish the following on the terms subject to the terms and conditions 

and conditions specified on both sides of of the above-numbered contract. 

d. CITY I e. STATE I f. ZIP CODE 
this order and on the attached sheet, if any, 

FENTON MO 63026 
including delivery as indicated. 

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 

See Schedule u.s. EPA Region 8 
11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 12. F.O.B. POINT 

D a. SMALL D b. OTHER THAN SMALL De DISADVANTAGED Dd. WOMEN-OWNED De. HUBZone 
Destination 

D f. SERVICE-DISABLED 
VETERAN-OWNED 

D g. WOMEN-OWNED SMALL BUSINESS (WOSB) 
ELIGIBLE UNDER THE WOSB PROGRAM 

D h. EDWOSB 

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 
ON OR BEFORE (Date) 

a. INSPECTION I b. ACCEPTANCE 

17. SCHEDULE (See reverse tor Rejecltons) 

QUANTITY UNIT QUANTITY 
ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT PRICE AMOUNT ACCEPTED 

(a) (b) (c) (d) (e) (f) (g) 

DUNS Number: 008198421 
TOCOR: JONI SANDOVAL Max Expire Date: 
04/10/2020 

Continued ... 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h) 
TOTAL 
(Coni 
pages) 

21. MAIL INVOICE TO: 

~ a. NAME $0.00 
RTP Finance Center 

SEE BILLING 
INSTRUCTIONS b. STREET ADDRESS us Environmental Protection Agency 

ON REVERSE (or P.O. Box) 
RTF-Finance Center (AA216-01) 17(i) 

GRAND 
109 TW Alexander Drive TOTAL 

www2.epa.gov/financial/contracts 
$200,000.00 ~ C. (_;JI y 

r.::i\Ait: e. LW GUUt: 

Durham NC 27711 

22. UNITED STATES OF 10/01/2015 23. NAME (Typed) 

AMERICA BY (Signature) Richard Braun 

~ '1-1/: r- ),""' •'- i} ~A " ""'t. TITLE: CONTRACTING/ORDERING OFFICER 

AUTHORIZED FOR LOCAL REPRODUCTION 
PREVIOUS EDITION NOT USABLE 

1816672 

...,_ """" "'·""' ~- "'-·"'-~ 
OPTIONAL FORM 347 (Rev. 212012) 

Prescribed by GSA/FAR 48 CFR 53 213(f) 
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ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE- CONTINUATION 

IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

08/06/2015 IEP-S8-13-02 

ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT 

(a) 

0001 

(b) 

Admin Office: 
Region 8 
US Environmental Protection Agency 
1595 Wynkoop St 
Denver CO 80202-1129 

Period of Performance: 08/06/2015 to 
04/10/2017 

$ 199,900.32 is allocated from the contract 
to this task order from the 1st accounting 
code referenced below; however, the Job # 
must be changed from 08WQRVOO to A8K9RVOO 
for Superfund tracking. 

$ 87.98 is allocated from the contract to 
this task order from the 2nd accounting 
code referenced below; however, the Job # 
must be changed from 08WQRVOO to A8K9RVOO 
for Superfund tracking. 

$ 11.70 is allocated from the contract to 
this task order from the 3rd accounting 
code referenced below; however, the Job # 
must be changed from 08WQRVOO to A8K9RVOO 
for Superfund tracking. 

The contractor shall provide all equipment, 
labor, and materials to perform the 
Statement of Work in attachment 1. The task 
order ceiling is $ 200,000.00. 

Accounting Info: 
14-TD-8ALOE-303DC6-2505-08WQRV00-C020-
158ALRV828-001 BFY: 14 Fund: TD 
Budget Org: 8ALOE Program (PRC): 
303DC6 Budget (BOC): 2505 Job #: 
08WQRVOO Cost: C020 DCN - Line ID: 
158ALRV828-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
14-T-8ALOE-303DC6-2505-08WQRV00-C020-1 
58ALRV828-002 BFY: 14 Fund: T Budget 
Org: 8ALOE Program (PRC): 303DC6 
Budget (BOC): 2505 Job #: 08WQRVOO 
Cost: C020 DCN - Line ID: 
Continued ... 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

1816672 

ORDERED 
(c) (d) 

UNIT 
PRICE 

(e) 

I
ORDER NO. 

0080 

PAGE NO 

2 

AMOUNT QUANTITY 
ACCEPTED 

(g) (f) 

$0.00 
OPTIONAL FORM 348 (Rev 412006) 

Prescribed by GSA FAR (48 CFR) 53,213(f) 
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ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE- CONTINUATION 

IMPORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

08/06/2015 IEP-38-13-02 

ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT 

(a) 

0002 

(b) 

158ALRV828-002 
Funding Flag: Partial 
Funded: $0.00 

Additional funding for task order. 

Accounting Info: 
15-T-8ALOE-303DC6-2505-08WQRV00-158ALR 
V828-003 BFY: 15 Fund: T Budget Org: 
8ALOE Program (PRC): 303DC6 Budget 
(BOC): 2505 Job #: 08WQRVOO DCN -
Line ID: 158ALRV828-003 
Funding Flag: Complete 
Funded: $0.00 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

1816672 

ORDERED 
(c) (d) 

UNIT 
PRICE 

(e) 

I
ORDER NO. 

0080 

PAGE NO 

3 

AMOUNT QUANTITY 
ACCEPTED 

(g) (f) 

$0.00 
OPTIONAL FORM 348 (Rev 412006) 

Prescribed by GSA FAR (48 CFR) 53,213(f) 
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1816672 

Task Order Statement oi Work 
EPA Region 8 ERRS Cont-act No.EP-SS-13-02 

Environmental Restoration, L.L.C. 
09/22/15 

Name: Gold King Mine Release Legal & Documentation 
Task Order No. 0080 

On-Scene Coordinator: Steve Way(303)312-6723/HaysGriswold 

Site Name: Gold King Mine Release 
Superfund Site ID (SSID): A8K9 
Federal Project Number (FPN): Not Applicable 
City/County/State: Silverton/Colorado 

Removal Type: Classic Emergency 
FundingSource: Removal 
Anticipated Start Date: 08/06/2015 
Anticipated End Date: 12/31/2015 

The conditions at the Gold King Mine Release present an endangerment to human health 
and the environment and meet the criteria for initiating a removal action under 40 CFR 
section 300.415(b )(2). All activities directed by EPA's On-Scene Coordinator must remain 
consistent with The National Oil and Hazardous Substances Pollution Contingency Plan ( 40 
CFR 300). 

Background 

On August 5, 2015, an EPA team working to investigate and address contamination at the 
Gold King Mine in San Juan County, Colorado, unexpectedly triggered a large release of 
mine waste water into the upper portions of Cement Creek which is a tributary to the 
Animas River. Estimates are that the release contained approximately three million 
gallons of water that was held behind unconsolidated debris near an abandoned mine 
portal. 

The large pulse of water dissipated later that day. The adit is still discharging lower flows 
into Cement Creek. EPA is rebuilding settling ponds to treat these flows. EPA will treat 
the mine water diverted to the ponds with caustic soda and flocculent once the ponds are 
built. 

Objectives 

This TO is separate from the Removal work to track the costs incurred. The purpose of this 
documentation/legal work is to: 

1. Provide documentation as requested by Congress, OIG, and EPA 
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2. Redact and provide copies of contracrual documents. 
3. Testify at Congressional Hearing. 

Data Requirements 
All environmental data including site characterization and waste characterization, 
mitigation, and disposal that is collected, generated, and used will be documented by the 
START 4 contractor in accordance with the Weston Quality Management Plan (QMP) 
Sections 2.3 and 7.0 (May 2013). The ERRS contractor will not be gathering the 
environmental data. 

Sampling and hazardous categorization of wastes? No. 

Activities Under Contract Statement-of-Work: The contractor shall accomplish the 
following tasks as required under the Contract: 

1. Project Planning (SOW II.A.l) 

2. Containment, Countermeasures, Emergency and Removal Response (SOW II.A.2) 

3. Decontamination, Response Mitigation (SOW II.A.3) 

4. Treatment and Transportation and Disposal Operations (SOW I I.A.4) 

5. Restoration and Soil Stabilization (SOW II.A.5) 

6. Analytical Services (SOW I I .A.6) 

7. Demolition Services (SOW I I .A.7) 

8. Construction and Support Facilities in Support of Removal Actions (SOW II.A.8) 

9. Marine Operations (SOW II.A.9) 

10. Trans-boundary Response (SOW II.A.lO) 
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1816672 

11. Response Times (SOW ll.A.11) 

12. Regional Cross-Over (SOW Il.A.l2) 

13. Other Requirements (SOW II B.l) Technical Support of Government 
Enforcement Proceedings. 

These technical services may consist of the following: 

Provide testimony during enforcement proceedings for a given site for which the 
contractor provided response services. This will normally be to testify on what actions 
the contractor took at the site for cost-recovery purposes. Prepare affidavits, depositions 
and other documents. Retain and store all contract site records, including employee 
related records such as time sheet, baseline data regarding work related physical 
examinations and other work related data, for a period of ten years. The contractor shall 
provide the Contracting Officer or any representative of the Contracting Officer with 
full access to these records during the ten-year period other related activities to support 
court proceedings. Provide all documents and reports gathered and produced pursuant to 
response actions to the EPA Records Coordinator 

Deliverables 

Detailed Work Plan 
Health and Safety Plan 
Construction & Implementation 
Daily Work Orders 
Daily Cost Summary Reports (55s) 
Develop QA Project Plan in 
accordance with EPA QA/R-5 
Removal Activities Report 
Final Daily Cost Summary Report (55s) 

N/A 
N/A 
N/A 
N/A 
TBD 
N/A 

N/A 
TBD 
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1816672 

Schedule 

This work began on 08/06/2015 and is estimated to end on or before 11/30/2015. 

Other Task Order Requirements 

1. Provide for application of Service Contract Act Labor rates and David-Bacon 
Labor rates in consultation with the R8 ERRS Contracting Officer. 

2. Provide all site cost documentation within 60 days after demobilization date, 
with the exception of 'pending costs.' Use RCMS Windows Version 2.0 for Site 
cost accounting purposes. 
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